
EVALUATION REPORT 'COMMERCIAL IN CONFIDENCE' 
NIRC Airport Pavement Repair and Resurfacing D&C Project 

SPT171819NIRC 

Regional Procurement has called an open Single Source tender on behalf of Norfolk Island 
Regional Council regarding its requirements for the Airport Pavement Repair and Resurfacing D&C 
tender. 

Tenders closed at 10.00am on 10 November 2018. 

Purchase Order# 6254 was issued to confirm the engagement of Regional Procurement to 
facilitate this process. 

This tender was advertised in the following media: 
o Sydney Morning Herald and Tenderlink on 18 September 2018 
o Norfolk Island Government Gazette on 14 September 2018 

Three (3) tenders in total were received from: 
• Boral Resources (QLD) Pty Ltd 
• Fulton Hogan Industries Pty Ltd 
• Pensar Construction Group Pty Ltd 

24 sets of tender documents were downloaded from the Tenderlink Portal. 

Probity 

A Probity Advisor was engaged to provide oversight of the tender evaluation process. A report on 
this process will be provided under separate cover. 

The tender has been conducted in accordance with Clause 166(a) of the Local Government 
(General) Regulation 2005. 

Conflict of Interest Declarations were signed by all participating evaluation panel members 
including the Regional Procurement facilitator. The declarations are available to be viewed if 
required. 

All tenderer insurance records were checked against Tender requirements and potential non­
conformities were noted in the Evaluation Matrix for the consideration of the panel. 

The evaluation was conducted in accordance with the Local Government Tendering Guidelines, 
Regional Procurement Tendering Code of Conduct and Tendering Evaluation Principles and 
Process. Confidentiality and probity were maintained throughout the process. 
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Tender Evaluation 

Th t d e en er eva ua I0n was con uc e t" d t d on e nes ay W d d 16 J anuary a 0 0 san Irpo 2019 t N rf lk I I d A rt by: 

• Lotta Jackson - General Manager • Bruce Taylor - Manager Group Services 

• Alistair Innes-Walker - Manager • Alan Buckley - Manager Infrastructure & 
Commercial Services Services 

• Anthony Allen - Airport Operations • Dr Greg White - Airport Pavement 
Manager Enqineering Specialists APES 

• Peter Salafia - Manager Regional • Michele Partland - Probity Advisor 
Procurement (facilitator) (observer capacity) 

Evaluation Methodology: 

The evaluation result will be determined in the following ways: 

► 30% Tender Price (Lump Sum): The Lump Sum values will be compared to each other 
with the lowest overall total $ value being awarded the full evaluation weighting % for this 
criterion. 

N IRC.017 .003.0003_0002 

Each subsequent total Lump Sum $ value will be divided into the lowest total amount to obtain 
a pro-rata score out of 30. 

► Pass/Fail: 
■ Quality Assurance - Failure to substantiate conformance to the relevant ISO 

Standard eg: ISO 9001: 2008/2015 will result in the submission being passed over 

■ WH&S - Failure to substantiate conformance to the relevant ISO Standard eg: ISO 
4801/4804: 2001 will result in the submission being passed over 

■ Environmental - Failure to substantiate conformance to the relevant ISO Standard eg: 
ISO 14001: 2004 will result in the submission being passed over 

► 10% Physical & Human Resources: Each tenderer will be assessed on the quality of their 
response to the Tender Schedule requirements 

► 10% Contract Program: Each tenderer will be assessed on the quality of their response to 
the Tender Schedule requirements 

► 10% Previous Experience: Tenderers will be required to nominate examples of previous 
works undertaken which have been of a similar scope and nature to this project ie: remote 
island location or similar degree of difficulty to be assessed by the Expert. 

► 10% Reference Checks: Tenderers will be required to provide 3 referees demonstrating 
previous works undertaken which have been of a similar scope and nature to this project ie: 
remote island location or similar degree of difficulty. 

► 15% Methodology: The methodology nominated by each tenderer will be considered by the 
Panel and scored accordingly 

► 15% Technical Solutions: The technical solutions offered by each tenderer will be 
considered by the Panel and scored accordingly 

► Insurances: Each tenderer's insurance certificates of currency will be checked against the 
Tender requirements with potential non-conformities noted in the Evaluation Matrix for the 
consideration of the Panel. 

Evaluation results can be reviewed in the Annexure to this report. 
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Note: 
► No late tenders were received. 
► All tenderers had been noted as active on the ASIC website. 
► No tenders were deemed non-compliant. 

Contract Duration 
It is anticipated that this contract will run for a period of 12 months from 1 February 2019 to 31 
January 2020. 

Contract Departures 
A small number of contract departures (Minor Non-Conformances) were submitted by the 
recommended tenderer. These have been reviewed noted by the Panel. The tenderer was asked 
to provided further clarification on the submitted departures which they did so. 

Tender de-brief: 

Regional Procurement will formally invite all Respondents to make an appointment to discuss their 
respective submissions with a view to providing them with feedback on this the evaluation process. 

Report to council 

In accordance with the Local Government (General) Regulation 2005 - Part 7 Tendering, where 
expenditure on a tender exceeds $150,000 over the term of the contract a council must, by 
resolution, adopt a report accepting the tender recommendation. 

Where expenditure is less than $150,000 over the term of the contract, acceptance of the tender 
recommendation may be undertaken by the manager responsible (subject to internal delegations). 

Either way, an email confirmation advising council's acceptance/rejection of the tender 
recommendation is required prior to the successful tenderer being advised. 

To achieve a start date of 1 February 2019 for this tender, please submit your respective reports to 
council as soon as possible. 

Your advice by return email is appreciated. 

Evaluation Panel Recommendation: 

► That Boral Resources (QLD) Pty Ltd be awarded contract SPT171819NIRC as the 
Single Source supplier to Norfolk Island Regional Council for the Airport 
Pavement Repair and Reconstruction D&C Project. 

Yours truly, 

Peter Salafia 
Manager 
Regional Procurement 

Tender Evaluation Report - Page 3 of 4 

N IRC.017 .003.0003_0003 

I\HCFS01 \Regional Purchasing\Regional Procurement\Tender Master Folder\CONTRACT 
DOCUMENTATION\QAO Templates for DBI Tender Evaluation Report.docm 

QA.TER.070 - Version 7.0 Issued: 01 .03.18 



Tender No.: SPT171819NIRC 

Evaluation Criteria 

Tender Price - Lump Sum (Option 2 
only) 

Total Price 
Quality Assurance 

Work, Health & Safety 

Environmental 

Physical / Human Resources 

Contract Program 

Previous Experience 

Reference Checks 

Methodology 

Technical Solutions 

Total 

ANNEXURE 

Weighting 

% 

30.00 

Tender Name: Airport Runway Re­
sheetin 

BORAL 

30.00 

FULTON 
HOGAN 

PENSAR 
PROJECTS 

$44,898,007 

30 30.00 

Pass/Fail PASS PASS PASS 
Pass/Fail PASS PASS PASS 
Pass/Fail PASS PASS PASS 

10.00 8.58 9.67 8.08 

10.00 7.83 8.67 8.00 

10.00 9.00 8.75 7.50 

10.00 9.60 6.53 6.60 

15.00 12.08 12.75 11.92 

15.00 10.00 10.00 5.00 

100 87.10 

Tender Evaluation Report - Page 4 of 4 

N IRC.017 .003.0003_0004 

\IHCFS01 \Regional Purchasing\Regional Procurement\Tender Master Folder\CONTRACT 
DOCUMENTATION\QAO Templates for DBI Tender Evaluation Report.docm 

QA.TER.070 - Version 7.0 Issued: 01 .03.18 


